
SINGLE FAMILY HOUSE  -  WICKER PARK



Administration 
Architect  5,000.00 
Permit  3,000.00 
Demolition +Shoring  35,000.00 
Survey  700.00 

Sub Total   $43,700.00 

 
 
Construction 
Electrical  18,000.00 
Plumbing  22,000.00 
Water & Sewer  21,000.00 
HVAC  18,000.00 
Framing  18,000.00 
Wood material Framing  17,000.00 
Front Façade  8,000.00 
brick fascade and material  80,000.00 
Windows  24,000.00 
Insulation Labor + Material  8,000.00 
Aspalth Roof Labor + material  9,000.00 
Drywall labor + Material  13,000.00 
Concrete Foundation + Slab  25,000.00 
Concrete Sidewalk  1,800.00 
Concrete Garage  9,000.00 
Fence  5,000.00 
Stair and railing  16,000.00 
Hardwood Floor  18,000.00 
Carpet on Basement  6,750.00 
Kitchen  35,000.00 
Bathroom  15,000.00 
Garage  8,000.00 
Basement Heated Floor  12,000.00 
Lighting Fixtures  5,000.00 
Front Doors + Interior Door  7,500.00 
Paint  9,000.00 
Metal Railing Stairs  3,375.00 
Landscaping  2,000.00 
 
Sub Total  $434,425.00 



Comparison



Wicker Park, with its iconic underground clubs, craft cocktail bars, vintage shops, and 
bohemian cafes, is the hub for everything hip. The Damen Blue Line stop hovers over 
the bustling "6 corners" intersection, making Wicker Park a convenient and premier 
destination for locals and out-of-towners alike. The neighborhood's main thoroughfare, 
Milwaukee Ave, runs southeast from 6 corners and hosts some of ...the best things to 
do, namely shopping and dining, in the city. And don't forget Wicker Park's namesake, 
a quaint triangular green space complete with a field house, dog park, and plenty of 
room to relax and throw a Frisbee.room to relax and throw a Frisbee.
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Investment Structure  

The development company will act as the owner of the project and the legal entity will be LLC which can 
be based in the owner home state or also can be in Illinois where the project resides. 

Kenric Development Corp will act as the builder of the project which responsible to manage and build 
the real estate project. 

Each project will be assign to specific LLC based on the address in example if the project is 123 Main 
Street, Chicago, IL 60601 then the development company can make LLC such as 123 Main LLC. The 
reason of this structure is for tax purposes and also to protect the asset of parent company  from any 
litigation. 

Project Funding 

The development company can fund the whole amount of acquiring the land and also construction cost, 
and builder will charge project management fee, average management fee is 10% of total construction 
cost of the project. 

Project Process and Schedule 

Step 1 

- Acquiring Land 
- Apply permit for Water shut off 
- Apply permit for demolition 
- Structure Engineer report 
- Start Architect Drawing  

 
This step will take about 3 weeks – 1 month 
 

Step 2 
 

- Architect drawing and permit process to the city will take 3 weeks – 1.5 month 

Step 3 

- Demolition process can start before the permit for the building is issued by the city because it’s 
a  separate permit 

- When Permit for the from the city issued then builder can start excavating and foundation 
process. This will take about 2 weeks – 3 weeks 

Step 4 
 
- Building Process will take about 6 months depend on the structure of the building. Brick building 

will take longer about 8 months 



 

Contractor Resources 

Builder will have subcontractors that will be assigned according to their trades and each subcontractor 
will submit they contracts. 

Schedule payment to the subcontractor will be based on the how far they finish their work and if they 
passed inspection from the city for their job.  

 

 

 

 


